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June 28, 2016 Facsimile: (714) 464-3698
Anurag Singh, President 08-1F8604

Dreambuilder Construction Corp. 08-Riv-243-0.7/2.8, 7.8/28.3
1324 Lawson Lane B.O. 6/15/2016

Placenta, CA 92870
Dear Mr. Singh:

The Department of Transportation (Caltrans) received a bid submitted by

Dreambuilder Construction Corp. (Dreambuilder) for contract number 08-1F8604 on

June 14, 2016. By this letter, Caltrans notifies Dreambuilder that its bid is nonresponsive since
Dreambuilder did not comply with the contracts Revised Standard Specification Section 2-1.33D
(2) (b) Contracts with a Disadvantaged Business Enterprises (DBE) Goal, which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later
than 4:00 pm on the 4th business day afier bid opening.”

Dreambuilder failed to submit the DBE Commitment form, written confirmations, and Good Faith
Efforts documentation by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsive bidder,
provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Revised Standard Specifications. Caltrans
is not obligated to offer an extension of the award period for a nonresponsive bid. Should you
wish to extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

JILL Y. SEWELL
Office Chief

Office Engineer, Construction Contract Awards
Division of Engineering Services

"Provide a safe, sustainable, integrated and efficient transportation system
1o enhance California's economy and livabiliry"”
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Dear Mr. Singh:

The Department of Transportation (Caltrans) received a bid submitted by

Dreambuilder Construction Corp. (Dreambuilder) for contract number 08-1F8604 on

June 14, 2016, By this Jetter, Caltrans notifies Dreambuilder that its bid is nonresponsive since
Dreambuilder did not comply with the contracts Revised Standard Specification Section 2-1.33D
(2) (b) Contracts with a Disadvantaged Business Enterprises (DBE) Goal, which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later
than 4:00 pm on the 4th business day after bid opening."

Dreambuilder failed to submit the DBE Commitment form, written confitmations, and Good Faith
Efforts documentation by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsive bidder,
provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Revised Standard Specifications. Caltrans
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